United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment Number
4-96

I:l Other

Amendment Number:

000002

Contract Number
EP-C-15-022

Work Assignment
Contract Pericd 09/01/2015 To 06/30/2020
Option Period Number 4

Base

Title of Work Assignment/SF Site Name

Reg 8 UIC Dewey-Burdock Permit

Contractor

Cadmus Group LLC, The

2.2, 2.3, 4.3

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance
Work Assignment Amendment D Incremental Funding
1 1 3
] Work Plan Approval Fom 07/01/2019 T 06/30/2020
Comments:

The purpose of this Amendment 2 to Cadmus

alternate WACCOR, Colin Dyroff.

(EP-C-15-022)

WA 4-96 is to add a new task,

Task 4, and add an

[:] Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
{Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code
(Max 7)

Program Element
(Max 9)

Object Class
(Max 4)

Amount (Dollars)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Cost
Org/Code

(Cents) Site/Project

(Max 8)

-

Ny

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
‘ 09/01/2015 To 06/30/2020
This Action:

Total:

LOE: 800
500

1,300

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee

LOE:

Cumulative Approved:

Cost/Fee

LOE:

Work Assignment Manager Name Bruce Suchomel

Branch/Mail Code:

Phone Number: 303-312-6001

(Signature) (Date) FAX Number:
Project Officer Name Nancy Parrotta Branch/Mail Code:
Phone Number: 202-564-5260
(Signature) {Date) FAX Number:
Cther Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name  Camille W. Davis Branch/Mail Code:

Camille W. Davis

Nov 15, 2019

Phone Number: 513-487-2085

(Signature)

(Date)

FAX Number: 513-487-2115

Work Assignment Form. (WebForms v1.0)

ED_0053641_00074230-00001




PERFORMANCE WORK STATEMENT
Contract: EP-C-15-022
Work Assignment No. 4-96
Period of Performance: 7/1/2019 - 6/30/2020
AMENDMENT 2

I. ADMINISTRATIVE
A. TITLE: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting Actions

B. Work Assignment Contracting Officer’s Alternate WACOR:
Representative (WACOR):

Bruce Suchomel Colin Dyroff

Underground Injection Control (UIC) Unit OW-OGWDW-DWPD
USEPA Region 8 1200 Pennsylvania Ave.,, N.W
1595 Wynkoop Street Washington, D.C. .20460
Mail Code: SWP-SUI Mail Code: 4606M

Denver, CO 80202-1129 Email: Dyroff Colin@epa.gov
Email: suchomel.bruce@epa.gov Phone: (202) 564-3149

Phone: 303.312.6001
Fax: 303.312.7517

C. Quality Assurance:
There is no change to Quality Assurance under Amendment 2.

D. Background:

The Underground Injection Control (UIC) Program is authorized under the Safe Drinking Water Act.
The primary mission of the UIC Program is the regulation of injection wells for the protection of
underground sources of drinking water (USDWs). The definition of USDW is found in UIC regulations
at 40 Code of Federal Regulations (CFR) §144.3.

The Region 8 UIC Program has proposed three distinct but related actions at the Dewey-Burdock Site: a
Class III draft permit authorizing injection of fluid into uranium ore zones for uranium recovery; an
aquifer exemption for the uranium-bearing zones and a Class V deep well permit to dispose of treated
ISR waste fluids generated at the Dewey-Burdock site. These actions are regulated under the UIC
regulations found at 40 CFR parts 124, 144 and 146. UIC regulations specific to injection wells in South
Dakota are found at 40 CFR 147 Subpart QQ. In addition to the UIC permits, the site is also regulated
by the Nuclear Regulatory Commission (NRC). The NRC has issued a Radioactive Materials Handling
License for the site.

This WA is a continuation of previous WA 3-96, which included three tasks providing contract support
to the EPA Region 8 UIC Program (hereafter EPA) to proceed efficiently with permitting activities at
the Dewey-Burdock Uranium Site. The Contractor completed Task 1 under WA 3-96; Tasks 2 and 3 had
not been completed by the end of Option Period 3 and are, therefore, included in this WA. The WA 3-96
task numbers are being carried over to this WA to reflect the continuity of the work and to avoid
confusion moving forward.

The Dewey-Burdock project site is located near the Black Hills in South Dakota. The Black Hills are of
1
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historic interest to many tribes. The UIC permitting actions have resulted in a lengthy, complicated tribal
consultation process that began in 2013, but has not reached successful completion. The lengthy,
complicated tribal consultation process has added considerable time to the UIC Dewey-Burdock
permitting process. The Region 8 UIC Program is seeking contractual assistance to conduct a respectful
tribal consultation process.

The Region 8 Tribal Assistance Branch maintains a contact list of tribal leaders for Region 8 tribes, but
does not include Tribal Historic Preservation Officers (THPOs). The Department of Housing and Urban
Development (HUD) recently updated its Tribal Directory Assistance Tool (TDAT) with new
information gathered from Indian tribes. TDAT is a free, web-accessible contact database that contains
information about federally recognized Indian tribes and their geographic areas of current and ancestral
interest at the county level. It lists names and contact information for tribal leaders and THPOs as well
as links to tribal websites. Users can query the database by street address, county, state, and tribe.
Information generated from TDAT can be exported in spreadsheet format for use in other programs.
TDAT was designed to help users quickly identify tribes and provide appropriate tribal contact
information to assist with initiating Section 106 consultation. For more information about TDAT, see the
ACHP’s information paper at http://www.achp.gov/tdat.html. TDAT can be accessed at
hitps://egis.hud.sov/tdat/.

As part of the administrative record for the draft UIC permits, the Region 8 UIC Program developed fact
sheets for both UIC draft permits, a draft record of decision for the aquifer exemption, a draft
cumulative effects analysis document, a draft environmental justice analysis document and a draft
document proposing the Region 8 UIC Program’s plan for complying with Section 106 of the National
Historic Preservation Act. These documents were also available for public review and comment.

The UIC permitting process requires the Region 8 UIC Program to conduct a public comment period per
requirements under 40 CFR § 124.10 and issue a response-to-comments document under 40 CFR §
124.17. During the public comment period for the Dewey-Burdock site, the EPA received a large
volume of comments on the proposed UIC actions and draft documents. In a previous Work Assignment
(2-94) under this contract, Cadmus categorized the comments into 43 different topics.

Responses to many of the comments are found in the draft documents that were part of the
administrative record. The EPA is seeking contractual support to develop a response-to-comments
document based on the comment topics in the categorized comment document deliverable generated
under the previous Work Assignment and the information in the draft documents that were part of the
administrative record.

I1. OBJECTIVE
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The objective of this Work Assignment is to obtain contractual support for the Region 8 UIC Program
(hereafter EPA) to proceed efficiently with permitting activities at the Dewey-Burdock Uranium Site by:

1. Conducting literature review and technical analysis to analyze and develop criteria for a robust
conceptual site model and groundwater geochemical model for all life cycles phases of the ISR
process.

a. The geohydrologic and geochemical conceptual site model of the uranium ISR site
should include all lifecycle phases of ISR operations and conditions after groundwater
restoration has been completed in each wellfield and natural groundwater flow conditions
have resumed at the site and

b. The groundwater geochemical model should encompass the geochemical changes that
occurred during ISR operations to evaluate the potential for ISR contaminants to cross
the aquifer exemption boundary into the USDW downgradient from restored ISR
wellfields at the permitted site.

Development of an actual conceptual site model and groundwater geochemical model is not
requested as part of this Work Assignment. Only the criteria for the successful development of
these models is requested. The objective of the Work Assignment will be achieved by
completing the tasks and subtasks described in the following section.

2. Providing assistance in adding contact information to EPA-generated tribal consultation letters
that will be mailed to approximately 23 tribes on two separate occasions;

3. Providing assistance in contacting tribal offices to identify tribes who are interested in
scheduling consultation meetings with the EPA, identity the designated tribal contacts for the
Dewey-Burdock consultation process and schedule consultation meetings with interested tribes;

4. Developing a general framework for the response-to-comment document based on:

a. The comment topics in the categorized comment document deliverable generated under
the previous Work Assignment and

b. The information available in the draft documents that were a part of the
Burdock administrative record;

Dewey-

III. TASK DETAIL

The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.

The total LOE for this Work Assignment
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The Contractor shall perform the three tasks described below as well as the administrative tasks
described under Task 0.

Task 0: Work Plan, QA Documents and Monthly Progress Reports
The LOE for Task 0 is: 75 hours

Subtask 0.1: The Contractor shall develop a work plan that describes how each task will be carried
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost
estimate for each task, the Contractor’s key assumptions on which staffing plan and
budget are based, and qualifications of proposed staff. If a subcontractor(s) is proposed
and subcontractors are outside the local metropolitan area, the Contractor shall include
information on plans to manage work and contract costs. The work plan shall also
address the specific quality assurance requirements, as applicable.

Subtask 0.2: This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a
table with the invoice LOE and costs broken out by the tasks in this WA. All reports shall
be completed and submitted in accordance with the current contract requirements.

Task 0 Deliverables:

{ Work Plan i
y progress and ﬁnan01al reports

The Contractor shall analyze and develop criteria for a geohydrologic and
geochemical conceptual site model and a groundwater geochemical model at a
uranium ISR site for all life cycles phases of the ISR process, including after
groundwater restoration has been completed in each wellfield and natural
groundwater flow conditions have resumed, to evaluate the potential for ISR
contaminants to cross the aquifer exemption boundary.

As stated previously, this WA is a continuation of previous WA 3-96, which included the same three
tasks. The Contractor completed most of the work for Task 1 under WA 3-96. Three remaining subtasks
remain for the completion of all Task 1 deliverables. Abbreviated descriptions and the status of each
subtask follow.

Subtask 1.1: The Contractor shall conduct a review of technical literature to identify and analyze
the specifications for an appropriate geochydrologic and geochemical conceptual site
model.

Status: Completed

Subtask 1.2: The Contractor shall develop criteria to create an appropriate geohydroloegic and
geochemical conceptual s1te model.
Status: Completed-excopt-for-finsteonsistonasyroviews

Subtask 1.3: Develop a background document explaining the rationale behind the conceptual site
model criteria.
Status: Completed-sxsept-for-Hnad consisionyr-rosions
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Subtas

Subtas

Status:
Subtas

Status:

k 1.4: The Contractor shall conduct a review of technical literature to identify and analyze
the specifications for an appropriate groundwater geochemical model.

k 1.5: The Contractor shall develop criteria to create an appropriate groundwater
geochemical model to evaluate the potential for ISR contaminants to cross the
aquifer exemption boundary and identify information needed to calibrate the
groundwater geochemical model.
Completed-sseept-for-fanlconsistopay-rovieow

k 1.6: Develop a background document explaining the rationale behind the groundwater
geochemical model criteria

Subtask 1.7: Develop an acceptance criteria document for the groundwater geochemical model.

Status:
Task 1

1.
2.

Deliverables:

Annotated bibliographies of references described in Subtasks 1.1 and 1.4: Completed.

Criteria documents described in Subtasks 1.2 and 1.5 in word-searchable Adobe Acrobat format
from which text may be copied and pasted.

Background documents described in Subtasks 1.3 and 1.6 in word-searchable Adobe Acrobat
format and Microsoft Word format.

Acceptance criteria document described in Subtask 1.7 in word-searchable Adobe Acrobat
format and Microsoft Word format.

Task 2: Administrative support with tribal consultation tasks

The LOE for Task 2 is: 160 hours.

Subtask 2.1: Generate the tribal contact list.

§
840

The Contractor shall generate an up-to-date tribal contact list for the list of tribes supplied by the
EPA per #4 above. The up-to-date list will be based on the contact list from the previous tribal
consultation letter the EPA mailed in November 2015. The tribal contacts will most likely have
changed since that time, so the Contractor shall verify the names of the current Tribal Historic
Preservation Officers or preservation contact and the current tribal leader (chairman or
president). The EPA will provide a list of contacts for tribes located in Region 8, however, there
are tribes on the mailing list outside of Region 8, for which is will be necessary to verify the
current contacts.

The contact information shall include the names, mailing addresses, phone numbers and email
addresses for the tribal leaders and the names, phone numbers and email addresses for the tribal
environmental directors and the THPOs.

A copy of the contact list shall also be provided to the EPA in MS Word format. Ideally, the
contact list is saved on a SharePoint or ftp site, made available to the EPA, and set up to send
automatic emails to the Work Assignment Manager and the Technical Contract when the list is
updated.

The names and addresses of the tribal leaders shall also be included in a file format appropriate
for the Contractor use to perform a mail merge with the template tribal consultation letter.

5
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Subtask 2.2: Prepare a tribal consultation letter for each tribe on the mailing list from a template
letter provided by the EPA.

1. The Contractor shall generate the individual tribal consultation letters, addressed to the tribal
leader with a courtesy copy list comprised of the tribal environmental director and the THPO.

2. The Contractor shall send the EPA an MS Word file containing the letters ready for printing and
signature.

Subtask 2.3 Email the pdfs of the signed letters and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the “courtesy copy” address line.

3. The Contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

Subtask 2.4: Forward any emails from tribes to the EPA and save the emails as pdf files.

1. If any tribe sends an email, the Contractor shall immediately forward the email to the EPA Work
Assignment COR and copy the Technical Contact.
2. Each email from a tribe shall be saved as a pdf file and made available to the EPA.

Subtask 2.5: Ongoing list of all communication with tribes.

1. The Contractor shall maintain an ongoing list of all communication with tribes, including:
a. name of tribe,
b. name of person,
c. date of communication,
d. indicate whether communication is by call, voice message or email and
e. a brief note on the content of the communication.

2. The Contractor shall make available to the EPA updated lists of recent communication. The
EPA’s preference would be a list saved on a SharePoint or ftp site accessible by the EPA. The
Contractor shall either send, or set up automatically generated, emails to the EPA Work
Assignment COR when the list is updated.

Subtask 2.6: Identify tribes interested in consultation with the EPA and identify designated tribal
contacts.

After 10 business days from emailing the consultation letters to the tribal contacts, the Contractor shall
call the tribal offices that have not already replied to the emailed letters. The purpose of the call is to:
1. Determine if the tribe wishes to schedule a consultation meeting with the EPA and
2. 1If so, identity the designated tribal contact for the Dewey-Burdock consultation process. The
EPA has already identified the designated tribal contact for the Cheyenne River Sioux Tribe;
however, this contact should be confirmed by the Contractor.
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Subtask 2.7: Refer questions and comments to the EPA as appropriate.

If the tribal office or a tribal contact has any questions that the Contractor is unable to answer or
comments the Contractor finds it inappropriate to provide a response to, the Contractor shall
1. Refer the person to the EPA Technical Contact,

2. Notity the EPA Work Assignment COR and Technical Contact and
3. Include the question or comment in the notification.

Subtask 2.8: Schedule tribal consultation meetings.

1. After the Contractor has identified the tribes that are interested in scheduling a tribal consultation
meeting and the designated tribal contact, the Contractor shall begin the process of scheduling
consultation meetings.

2. The EPA Technical Contact will provide updated lists dates and times of availability for the
Contractor to offer to the tribes to schedule meetings.

3. The Contractor shall call or email the designated tribal contact and offer the available times for
scheduling meetings.

4. TIfa call is made, the Contractor shall send a follow-up email message containing the same
information as was conveyed during the call. The email message shall refer to the call or
voicemail message left with the tribe.

5. Once a tribe schedules a consultation meeting, the Contractor shall immediately email the EPA
Work Assignment COR and copy the Technical Contact so they may begin travel arrangements.

6. The Contractor shall include all communication under this Subtask in the communication list
described in Subtask 2.5 and handle any emails received from tribes as described in Subtask 2.4.

7. The EPA anticipates this task will continue until 6 weeks before the issue date of the final permit
decision. The Work Assignment COR will notity the Contractor of this date.

Subtask 2.9: Prepare a final tribal consultation letter for each tribe on the mailing list from a
template final tribal consultation letter provided by the EPA

When the EPA has determined that the opportunity for tribal consultation is drawing to a close, the EPA
Work Assignment COR will email the Contractor the following documents:

1. The template final tribal consultation letter as a MS Word file,
2. A list of tribes that will receive the consultation letter, and
3. Anupdated Region 8 tribal contact list.

The Contractor shall:

1. Generate the individual final tribal consultation letters, addressed to the tribal leader with a
courtesy copy list comprised of the tribal environmental director and the THPO.
2. Send the EPA an MS Word file containing the letters ready for printing and signature.

Subtask 2.10 Email the pdfs of the signed letters and attachments and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the courtesy copies address box.

3. The Contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.
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4. The Contractor shall handle any emails received from tribes as described in Subtask 2.4.
Subtask 2.11: Follow-up calls to tribes to confirm receipt of the final consultation letter.

1. After 5 business days from emailing the final consultation letters to the tribal contacts, the
Contractor shall contact the tribal offices to:
a. Confirm that the tribal leader has received the final consultation letter and
b. Offer one last opportunity to schedule a consultation meeting.
2. The Contractor shall handle any emails received from tribes as described in Subtask 2.4 and
include all communication under this Subtask in the communication list described in Subtask
2.5.

Task 2 Deliverables:

1. The final tribal contact list containing contact information for each tribal leader, the tribal
environmental director and THPO for each tribe on the mailing list provided by EPA.

2. An MS Word file of the tribal consultation letters ready for the EPA to print and route for
signature.

3. Email pdf files of the signed consultation letters and attachments (received from the EPA) to
cach tribal leader, including the tribal environmental director and THPO as courtesy copies, and
save each email as a pdf file.

4. Forward all emails from tribes to the EPA, save the emails as pdf files and make the pdf files
available to the EPA.

5. An ongoing list of communication with tribes including the information indicated in Subtask 2.5;
make the list available to the EPA.

6. A list of tribes and designated tribal contact for each tribe interested in scheduling consultation
meetings with the EPA, updated as needed; make the list available to the EPA.

7. Notification to the EPA of any questions or comments from a tribe the Contractor deems
appropriate to refer to the EPA.

8. Immediate notification to the EPA when a tribe schedules a consultation meeting.

9. An MS Word file of the final consultation letters ready for the EPA to print and route for
signature.

10. Email pdf files of the signed final consultation letters and attachments (received from the EPA)
to each tribal leader, including the tribal environmental director and THPO as courtesy copies,
and save cach email as a pdf file.

11. Follow-up calls to tribes after emailing the final consultation letter.

Task 3: Development of the Response-to-Comments Document for the Region 8
Underground Injection Control Permitting Actions at the Dewey-Burdock Uranium
In-Situ Recovery Site

The LOE for Task 3 is: 405 hours.

Subtask 3.1: Review of documents provided by the EPA and identify responses to comments that
are available in these documents.

Upon the initiation of previous WA 3-96, the EPA sent the Contractor via email the following document
on November 27, 2018:

1. The document containing the public comments received categorized under the 43 topics,
8
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which was a deliverable from Contract EP-C-15-022 Work Assignment 2-94

The UIC Class ITII draft permit and fact sheet,

The UIC Class V draft permit and fact sheet,

The proposed aquifer exemption Record of Decision,

The draft cumulative effects analysis document,

The draft document proposing the EPA’s plan for complying with Section 106 of the
National Historic Preservation Act.-aus

Houmk Wi

Subtask 3.2: Develop a framework document for the response to comments.

The Contractor shall write a brief introduction to each comment topic identified in the categorized
comment document. The introduction should summarize the full scope of concepts included in the
comments.

During this process, the Contractor may determine it is appropriate to combine similar comment topics
or further split out comments previously grouped under a single topic.

The Contractor shall add two new categories: 1) Comments related to NEPA and 2) Comments related to
the Endangered Species Act. The Contractor shall identify comments related to these two new topics that
were included under Comment category #38, Comments about other government agencies or regulatory
programs (NEPA, the Clean Air Act, the Nuclear Regulatory Commission, etc.) and include them under
the two new topics as appropriate.

Comment category #1 contains comments that stated general opposition to the Dewey-Burdock project
but did not include specific information applicable to the UIC Program. This lack of specific information
prevents the UIC program from generating a response to these comments. This comment category
should be included near the end of the document and before the topics included in Table 1 below.

Comment category #42, Comments about Crow Butte, will be addressed by EPA Region 7. This
category should be placed before comment category #1.

The comment topics included in Table 1 are beyond the scope of the UIC Program regulatory authority
and no UIC regulations or permit requirements apply to these topics. These comment topics should be
grouped under a section of the document with the heading “Comments on Issues outside the Scope of
UIC Program Regulatory Authority” and included at the end of the document.
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Table 1. Comments Outside the Scope of the UIC Program

gi.tegory Comment Category Title

12 Concerns about hydraulic fracturing.

16 Against uranium mining in general.

17 Against uranium mining because of problems with nuclear power generation and nuclear
weapons.

18 Concerns about the price of uranium, future demand for uranium and future viability of

nuclear energy.
19 Concerns about effects of past uranium mining.
Concerns about Azarga (e.g. integrity of investors, integrity of company itself, solvency,

20 experience in the ISR industry, etc.).

35 Concerns the project will not benefit Edgemont, South Dakota Counties, the State of
South Dakota or the USA.

36 Comment topic unrelated to the UIC draft permits & aquifer exemption.

37 Any additional topics not included in the above list.

39 Comments about the cost or technical feasibility of treating/remediation of contaminated
groundwater

Subtask 3.3: Include responses to comments that are addressed in the draft documents the EPA
developed for the administrative record.

Many of the comments the EPA received are already addressed in the documents the EPA prepared for
the administrative record. These documents are listed under Subtask 3.1.

The Contractor shall include responses to comments as addressed by the information in these
documents.

After these responses are included, there may be additional concepts expressed in the comments that
were not fully addressed by the information in the draft documents. There may be comment topics that
are not addressed by any information in the draft documents. The Contractor shall flag these areas to
identify the concepts or comment topics not fully addressed by the available information. The EPA will
complete the response-to-comments document and address any remaining concepts and comments.

10
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IV. SCHEDULE OF DELIVERABLES:
Table 2. List of Deliverables and Due Dates

No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

0.1

Updated Work plan and budget including Task 4

According to contract

0.2

Monthly progress and financial reports

Monthly

Task 1: Conceptual Site Model and Groundwater Geochemical Model

Conference call/web conference to discuss progress

Completed

1.1

Annotated bibliography for the conceptual site
model in searchable Adobe Acrobat format

Completed

1.2

The criteria document for the conceptual site model
in word-searchable Adobe Acrobat format from
which text may be copied and pasted.

1.3

Background document for the conceptual site
model criteria in word-searchable Adobe Acrobat
format and Microsoft Word format.

Final versions of deliverables 1.1, 1.2 and 1.3
addressing comments from the EPA.

Conference call/web conference to discuss progress

Completed

14

Annotated bibliography for the groundwater
geochemical model in searchable Adobe Acrobat
format.

Completed.

1.5

The criteria document for the groundwater
geochemical model in word-searchable Adobe
Acrobat format from which text may be copied and
pasted.

1.6

Background document for the groundwater
geochemical model criteria in word-searchable
Adobe Acrobat format and Microsoft Word format

1.7

Acceptance criteria document for the groundwater
geochemical model in word-searchable Adobe
Acrobat format and Microsoft Word format

Final versions of deliverables 1.4, 1.5, 1.6 and 1.7
addressing comments from the EPA.

Task 2: Support with Tribal Consultation Administrative Tasks

The final tribal contact list containing contact
information for each tribal leader, the tribal

21 environmental director and THPO for each tribe on
the mailing list provided by EPA.
29 An MS Word file of the tribal consultation letters
) ready for the EPA to print and route for signature.
Email pdf files of the signed consultation letters
2.3 and attachments (received from the EPA) to each

tribal leader, courtesy copy the tribal environmental

13
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No. DELIVERABLE DATE DUE TO EPA

director and THPO and save each email as a pdf
file.

Forward all emails from tribes to the EPA, save the | Forward emails to the
emails as pdf files and make the pdf files available | EPA within 1 business

24 to the EPA. day of receiving the
email from a tribe.
An ongoing list of communication with tribes Update list within 1
2.5 including the information indicated in Subtask 2.5; | business day of the
make the list available to the EPA. communication event.
A list of tribes and designated tribal contact for Update list within 1
26 each tribe interested in scheduling consultation business day of receiving
’ meetings with the EPA, updated as needed; make information from tribe.
the list available to the EPA.
Notification to the EPA of any questions or Within 1 business day of
2.7 comments from a tribe the Contractor deems the referral.
appropriate to refer to the EPA.
Immediate notification to the EPA when a tribe The same day of hearing
2.8 schedules a consultation meeting. from the tribe, if
possible.
An MS Word file of the final consultation letters Within 3 business days
2.9 ready for the EPA to print and route for signature. | after receiving the tribal
mailing list from the EPA
Email pdf files of the signed final consultation Within 3 business days of
letters and attachments (received from the EPA) to | receiving the pdf files of
2.10 each tribal leader, copy the tribal environmental the scanned signed letters
director and THPO and save each email as a pdf from the EPA.
file.
Follow-up calls to tribes after emailing the final Begin calls after 5
consultation letter. business days of emailing
the final consultation
2.11 letter, completing the

task within 10 business
days of emailing the final
consultation letter.

Task 3: The Response-to-Comments Document

e

3.1

Any QA documentation generated while tracking
comments under the appropriate response section in
the Response-to-Comments document, as
applicable.

3.2

14
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No. DELIVERABLE DATE DUE TO EPA

V. MISCELLANEQUS - SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)

There is no change to Miscellaneous - Software Applications and Accessibility (Section 508
Rehabilitation Act and Amendments) under Amendment 2.

VI. TECHNICAL DIRECTION
There is no change to Technical Direction under Amendment 2.

VII. TRAVEL
There is no change to Travel under Amendment 2.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

There is no change to Meetings, Conferences, Training Events, Award Ceremonies and Receptions
under Amendment 2.

IX. CONTRACTOR IDENTIFICATION
There is no change to Quality Assurance under Amendment 2.

X. PRINTING
There is no change to Printing under Amendment 2.

XI1. QUALITY ASSURANCE SURVEILLANCE PLAN
There is no change to Quality Assurance under Amendment 2.

15
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